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Parish Hall Package B
Our Lady of Victory - Diocese of Victoria
Project # 716-0114 B

Rawley McCoy & Associates
1908 N. Laurent St. Suite 540
Victoria, TX 77901
361-573-1642 Fax 361-573-2114

POST-BID ADDENDUM NUMBER FIVE May 17, 2016

Acknowledge receipt of this addendum in the appropriate space provided on the
proposal form. Failure to do so may subject bidder to disqualification. This addendum
shall become part of the bidding documents and shall modify them as enumerated

below.

REQUEST FOR INFROMATION (RFI)

arLNE

Post-Bid RFI 9 Response, see attached

Post-Bid RFI 10 Response, see attached
Post-Bid RFI 11 Response, see attached
Post-Bid RFI 12 Response, see attached
Post-Bid RFI 13 Response, see attached

SPECIFICATIONS

1. 000110 - TABLE OF CONTENTS
REVISED: SEE ATTACHED
Added Specification Sections to Table of Contents
2. 012113-CASH ALLOWANCES
ADDED: SEE ATTACHED
Added Specification Section for Room Signage Allowance
3. 0834 73 - SOUND CONTROL DOOR ASSEMBLIES
ADDED: SEE ATTACHED
Added Specification Section for Sound Rated Door Assemblies
4. 1166 23 - GYMNASIUM EQUIPMENT
ADDED: SEE ATTACHED
Added Specification Section for Volleyball Pole Inserts
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SPECIAL INSTRUCTIONS

1. COUNSELING 135 Mechanical
a. Revise AHU-2 main duct from 22/18 to 24/18.
b. Revise branch tap off AHU-2 main duct from 16/16 to 18/16 and
from 14/12 to 14/14.
c. Add a second 8" round branch tap serving a second air device
Type B in Counseling 135.
d. Revise outside air duct serving AHU-2 from 8/8 to 10/10.

e. Revise ACCU-2 model number from 38AUZ008 to 38AUD012.
f. Provide a Rawal APR modulating capacity device on the lead circuit
for ACCU-2.
Attachments:
1. Post-Bid RFI 9 Response 1 pages
2. Post-Bid RFI 10 Response 1 pages
3. Post-Bid RFI 11 Response 1 pages
4. Post-Bid RFI 12 Response 1 pages
5. Post-Bid RFI 13 Response 1 pages
6. 0001 10 - TABLE OF CONTENTS 3 pages
7. 0121 13- CASH ALLOWANCES 1 pages
8. 0834 73 - SOUND CONTROL DOOR ASSEMBLIES 3 pages
9. 1166 23 - GYMNASIUM EQUIPMENT 5 pages

End of Addendum
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